

Estimate Comparison Report

run_id: df62a8dd-316a-4068-bfc7-6d9c5b18edb3

green: 7 orange: 34 blue: 122

A total (matched): \$8,170.69 B total (matched): \$9,988.78

This report groups items by room mapping and labels:

GREEN = matched + within $\pm 2\%$

ORANGE = matched but cost differs $> 2\%$ or scope differs

BLUE = contractor-only (nugget)

Room-by-room detail

run_id: df62a8dd-316a-4068-bfc7-6d9c5b18edb3

green: 7 orange: 34 blue: 122

A total (matched): \$8,170.69 B total (matched): \$9,988.78

Bathroom ↔ Hall Bathroom

status | A description (A\$) -> B description (B\$) [why]

- **BLUE** Baseboard is 3.25" tall (-) -> (-)
Descriptive entry for baseboard dimensions.
- **BLUE** R&R Drywall window return - up to 6" (\$56.36) -> (-)
Specific to window return, not directly matching any B item.
- **BLUE** Seal & paint vanity - inside and out (\$284.32) -> (-)
No specific matching item describing vanity painting.
- **BLUE** Vanity top - one sink - cultured marble (\$310.51) -> (-)
Cultured marble vanity top not specifically mentioned.
- **BLUE** Backsplash - solid surface - Unattached (\$87.11) -> (-)
No mention of backsplash specifically.
- **BLUE** Sink faucet - Reset (\$177.28) -> (-)
Resetting faucet, not specifically matched.
- **BLUE** P-trap assembly - ABS (plastic) (\$87.70) -> (-)
Plumbing parts like P-trap not clearly matched.
- **BLUE** Plumbing fixture supply line (\$59.05) -> (-)
Supply line not clearly matched.
- **BLUE** Angle stop valve (\$109.26) -> (-)
Angle stop valve not specifically matched.
- **BLUE** Detach & Reset Mirror - framed (\$65.25) -> (-)
Mirror work not specifically matched.
- **BLUE** Concrete grinding (\$101.60) -> (-)
Concrete grinding not matched.
- **BLUE** HEPA Vacuuming - Light - (PER SF) (\$14.18) -> (-)
HEPA Vacuuming not specifically matched.
- **BLUE** Mortar bed for tile floors (\$130.51) -> (-)
Mortar bed for tile floors not matched, focus on tub surround.
- **BLUE** Grout sealer (\$32.79) -> (-)
Grout sealer not specifically matched.
- **BLUE** Baseboard - 3 1/4" (\$56.52) -> (-)
Baseboard item appears as description in B but not costed.
- **BLUE** Seal (1 coat) & paint (1 coat) baseboard (\$28.85) -> (-)
Painting baseboard not specifically matched.
- **BLUE** Door stop - wall or floor mounted (\$18.04) -> (-)
Door stop not specifically matched.
- **BLUE** Door opening (jamb & casing) - 32"to36"wide - paint g... (\$227.44) -> (-)
Door opening not explicitly matched.
- **BLUE** Seal & paint door/window trim & jamb - (per side) (\$104.76) -> (-)
Trim/jamb painting not explicitly matched.
- **BLUE** Door hinges (set of 3) and slab - Detach & reset (\$35.92) -> (-)
Hinge work not specifically matched.
- **BLUE** On site door prep. for full mortised hinges - Labor only (\$122.73) -> (-)
Door preparation not specifically matched.
- **BLUE** Interior door - Reset - slab only (\$16.53) -> (-)
Door slab resetting not specifically matched.
- **BLUE** Paint door slab only - 2 coats (per side) (\$61.55) -> (-)
Painting part of the walls and ceiling.
- **BLUE** Mask wall - plastic, paper, tape (per LF) (\$54.62) -> (-)
Masking work not specifically matched.
- **BLUE** Floor protection - plastic and tape - 10 mil (\$10.43) -> (-)
Floor protection not specifically matched.
- **BLUE** Toilet - Reset (\$212.45) -> (-)
Both items involve toilet resetting or installation.

Room-by-room detail

run_id: df62a8dd-316a-4068-bfc7-6d9c5b18edb3

green: 7 orange: 34 blue: 122

A total (matched): \$8,170.69 B total (matched): \$9,988.78

- **BLUE** Plumbing fixture supply line (\$29.53) -> (-)
Supply line not clearly matched.
- **BLUE** Angle stop valve (\$54.62) -> (-)
Angle stop valve not specifically matched.
- **BLUE** Detach & Reset Towel bar (\$20.80) -> (-)
Towel bar work not specifically matched.
- **BLUE** Towel ring - Detach & reset (\$21.96) -> (-)
Towel ring work not specifically matched.
- **BLUE** Toilet paper holder - Detach & reset (\$21.96) -> (-)
Toilet paper holder work not specifically matched.
- **BLUE** Detach & Reset Light bar - 4 lights (\$76.05) -> (-)
Light bar work not explicitly matched.
- **BLUE** Content Manipulation charge - per hour (\$34.33) -> (-)
Content manipulation not explicitly matched.
- **BLUE** Vanity and drywall removed during mitigation (-) -> (-)
Descriptive entry on removal during mitigation.
- **BLUE** Toilet detached during mitigation (-) -> (-)
Descriptive entry on removal during mitigation.
- **BLUE** Door jamb removed during mitigation (-) -> (-)
Descriptive entry on removal during mitigation.
- **BLUE** Tub, tile surround, cement board and insulation remov... (-) -> (-)
Descriptive entry on removal during mitigation.
- **BLUE** Drywall in window return damaged while tub surround w... (-) -> (-)
Descriptive entry on damage during removal.
- **BLUE** Tile tub surround also covered window sill (-) -> (-)
Descriptive entry on tile work coverage.
- **ORANGE** 1/2" - drywall per LF - up to 2' tall (\$178.19) -> 1/2" - drywall per LF - up to 2' tall (\$221.36)
Both involve drywall up to certain height per linear foot.
- **ORANGE** R&R 1/2" drywall - hung, taped, floated, ready for paint (\$35.08) -> 1/2" drywall - hung, taped, floated, ready fo... (\$240.74)
Both involve full drywall process - hung, taped, floated, ready for paint, matches best with tub surround relate...
- **ORANGE** Texture drywall - light hand texture (\$58.44) -> Texture drywall - light hand texture (\$117.61)
Both describe light hand texture on drywall.
- **ORANGE** Seal/prime (1 coat) then paint (2 coats) the walls (\$322.63) -> Paint part of the walls and ceiling - one coat (\$237.33)
Painting walls, though slight difference in detail.
- **ORANGE** Vanity (\$783.66) -> Vanity (\$911.02)
Both involve a vanity.
- **ORANGE** Sink - single - Reset (\$127.78) -> Install Toilet (\$293.26)
Both involve a sink/toilet being reset or installed.
- **ORANGE** Tile floor covering (\$305.33) -> Ceramic/porcelain tile (Tub Surround) (\$1,008.74)
Both involve tile work, albeit surrounding is emphasized in B.
- **ORANGE** Final cleaning - construction (\$10.70) -> Final cleaning - construction - Residential (\$20.81)
Both involve final cleaning of construction site.

Bedroom 1 ↔ Bedroom

status | A description (A\$) -> B description (B\$) [why]

- **BLUE** Batt insulation replacement per LF - 4" - up to 2' tall (\$22.58) -> (-)
No similar 'batt insulation' item in list B.
- **BLUE** Batt insulation replacement per LF - 4" - up to 2' tall (\$11.13) -> (-)
No similar 'batt insulation' item in list B.
- **BLUE** 1/2" - drywall per LF - up to 2' tall (\$170.43) -> (-)
No drywall item to match in list B.
- **BLUE** Seal/prime (1 coat) then paint (2 coats) the walls (\$828.58) -> (-)
No painting walls operation matched in list B.
- **BLUE** Outlet or switch cover (\$4.53) -> (-)
Outlet or switch cover not found in list B.

Room-by-room detail

run_id: df62a8dd-316a-4068-bfc7-6d9c5b18edb3

green: 7 orange: 34 blue: 122

A total (matched): \$8,170.69 B total (matched): \$9,988.78

- **BLUE** Baseboard - 3 1/4" (\$54.06) -> (-)
No baseboard related work found in list B.
- **BLUE** Seal (1 coat) & paint (1 coat) baseboard (\$107.80) -> (-)
No baseboard painting item in list B.
- **BLUE** Door stop - wall or floor mounted (\$18.04) -> (-)
No door stop related work in list B.
- **BLUE** Paint door/window trim & jamb - 2 coats (per side) (\$61.55) -> (-)
No specific door/window trim painting item in list B.
- **BLUE** Paint closet door trim in order to achieve a uniform ... (-) -> (-)
No match for closet door trim painting in list B.
- **BLUE** Door opening (jamb & casing) - 32"to36"wide - paint g... (\$227.44) -> (-)
No door opening paint item found in list B.
- **BLUE** Seal & paint door/window trim & jamb - (per side) (\$104.76) -> (-)
No matching trim and jamb painting in list B.
- **BLUE** Door hinges (set of 3) and slab - Detach & reset (\$35.92) -> (-)
Door hinges work not matched in list B.
- **BLUE** On site door prep. for full mortised hinges - Labor only (\$122.73) -> (-)
No door prep work in list B.
- **BLUE** Interior door - Reset - slab only (\$16.53) -> (-)
Interior door reset does not match any item in list B.
- **BLUE** Mask wall - plastic, paper, tape (per LF) (\$90.83) -> (-)
No masking work related item in list B.
- **BLUE** Floor protection - plastic and tape - 10 mil (\$20.08) -> (-)
Floor protection work not matched in list B.
- **BLUE** Cold air return cover - Detach & reset (\$25.32) -> (-)
Cold air return cover item not present in list B.
- **BLUE** Cold air return cover will need to be detached and re... (-) -> (-)
Duplicate to 4168, remains unmatched.
- **BLUE** Remove carpet that was not torn out during mitigation (-) -> (-)
Specific mitigation context for carpet not differentiated in list B.
- **BLUE** Remove Carpet pad (\$15.38) -> (-)
Carpet pad removal context not clearly matched in list B.
- **BLUE** Remove carpet pad that was not torn out during mitiga... (-) -> (-)
Specific mitigation context for carpet pad not in list B.
- **BLUE** Content Manipulation charge - per hour (\$137.30) -> (-)
Content manipulation task not covered by list B items.
- **BLUE** Final cleaning - construction - Residential (\$57.72) -> (-)
Final cleaning not mentioned in list B.
- **BLUE** Baseboard, drywall, carpet and door jamb were partial... (-) -> (-)
Partial removal during mitigation not found in list B.
- **BLUE** Cold air return cover will need to be detached and re... (-) -> (-)
Duplicate cold air cover detail remains unmatched.
- **ORANGE** Paint door slab only - 2 coats (per side) (\$123.09) -> Paint door slab only - 2 coats (per side) (\$61.26)
Exact match for painting door slab.
- **ORANGE** Remove Carpet (\$35.50) -> Remove Carpet (Some carpet and pad was remove... (\$38.89)
Remove carpet specifically matches based on mitigation context.
- **ORANGE** Carpet pad (\$103.00) -> Carpet pad - per specs from independent pad a... (\$19.29)
Carpet pad reference closely matches items.
- **ORANGE** Carpet - Includes 15% waste (\$683.85) -> Carpet - per specs from independent carpet an... (\$967.48)
Carpet inclusion aligns despite price difference and was analyzed spec context.

Bedroom 1 Closet ↔ BRM Closet

status | A description (A\$) -> B description (B\$) [why]

- **BLUE** R&R Carpet pad (\$12.33) -> (-)
'R&R Carpet pad' from A is not directly mentioned or implied in any of the B items.

Room-by-room detail

run_id: df62a8dd-316a-4068-bfc7-6d9c5b18edb3

green: 7 orange: 34 blue: 122

A total (matched): \$8,170.69 B total (matched): \$9,988.78

- **BLUE** Content Manipulation charge - per hour (\$68.65) -> (-)
'Content Manipulation charge - per hour' in A has no corresponding item in B.
- **ORANGE** Remove Carpet (\$4.39) -> Remove Carpet (\$6.01)
'Remove Carpet' in A matches description and scope with B item 'Remove Carpet'.
- **ORANGE** Carpet (\$69.26) -> Carpet - per specs from independent carpet an... (\$228.66)
'Carpet' in A is a reasonable match with 'Carpet - per specs from independent carpet analysis' in B, despite the...

Garage ↔ Garage

status | A description (A\$) -> B description (B\$) [why]

- **BLUE** Batt insulation replacement per LF - 4" - up to 2' tall (\$59.39) -> (-)
No matching item related to insulation is found in items_b.
- **BLUE** 1/2" - drywall per LF - up to 2' tall (\$220.80) -> (-)
No matching item related to drywall per LF is found in items_b.
- **BLUE** Texture drywall - light hand texture■Additional SF ne... (\$53.72) -> (-)
No matching item related to drywall texture found in items_b.
- **BLUE** Seal/prime (1 coat) then paint (2 coats) the walls (\$1,746.02) -> (-)
No comprehensive item for priming and painting walls in items_b.
- **BLUE** Seal (1 coat) & paint (1 coat) baseboard (\$227.15) -> (-)
Complex match, A involves two coats and sealing, B explicitly states two coats only.
- **BLUE** Door hinges (set of 3) and slab - Detach & reset■Door... (\$35.92) -> (-)
No matching item for detaching/resetting hinges in items_b.
- **BLUE** On site door prep. for full mortised hinges - Labor only (\$122.73) -> (-)
No matching item for onsite door preparation in items_b.
- **BLUE** Mask wall - plastic, paper, tape (per LF) (\$191.39) -> (-)
No matching protective masking found in items_b.
- **BLUE** Floor protection - plastic and tape - 10 mil (\$190.54) -> (-)
No floor protection item found in items_b.
- **BLUE** Final cleaning - construction - Residential (\$195.74) -> (-)
No specific item for final cleaning in items_b.
- **BLUE** Baseboard, drywall and insulation removed during miti... (-) -> (-)
Descriptive note for demolition, no match necessary.
- **BLUE** Baseboard is 3.25" tall (-) -> (-)
Descriptive note on baseboard, no match necessary.
- **BLUE** Drywall on water heater riser and insulation in wall ... (-) -> (-)
Descriptive note for demolition, no match necessary.
- **GREEN** Door opening (jamb & casing) - 32"to36"wide - paint g... (\$227.44) -> Door opening (jamb & casing) - 32"to36"wide -... (\$227.3)
- **GREEN** Interior door - Reset - slab only (\$16.53) -> Interior door - Reset - slab only (\$16.51)
Direct match for resetting interior door slab.
- **ORANGE** Baseboard - 3 1/4" (\$70.05) -> Baseboard - 3 1/4" MDF w/profile (\$81.35)
Both items describe the same baseboard size and material.
- **ORANGE** Seal & paint door/window trim & jamb - (per side) (\$104.76) -> Paint door or window opening - 2 coats (per s... (\$52.08)
Both involve painting door/window opening.
- **ORANGE** Paint door slab only - 2 coats (per side) (\$123.09) -> Paint door slab only - 2 coats (per side) (\$61.26)
Direct match for painting door slab.
- **ORANGE** Content Manipulation charge - per hour (\$137.30) -> Contents - move out then reset - Large room (\$151.10)
Content manipulation can be mapped to contents move out and reset.

Laundry Room ↔ Laundry Room

status | A description (A\$) -> B description (B\$) [why]

- **BLUE** Batt insulation replacement per LF - 4" - up to 2' tall (\$40.64) -> (-)
The item description is not directly covered in the available insurance items.
- **BLUE** HEPA Vacuuming - Light - (PER SF) (\$23.94) -> (-)
HEPA vacuuming is not specified in insurance items.

Room-by-room detail

run_id: df62a8dd-316a-4068-bfc7-6d9c5b18edb3

green: 7 orange: 34 blue: 122

A total (matched): \$8,170.69 B total (matched): \$9,988.78

- **BLUE** Mortar bed for tile floors (\$220.42) -> (-)
Mortar bed for tile floors is not directly matched, possible overlap with floor leveling but not exact.
- **BLUE** Grout sealer (\$55.34) -> (-)
Grout sealer is not specified in insurance items.
- **BLUE** Door stop - wall or floor mounted (\$18.04) -> (-)
No matching for door stop found in insurance items.
- **BLUE** Door hinges (set of 3) and slab - Detach & reset (\$35.92) -> (-)
Insurance items do not detail detachable and resetting door hinges.
- **BLUE** On site door prep. for full mortised hinges - Labor only (\$122.73) -> (-)
Door prep for mortised hinges not found in insurance items.
- **BLUE** Mask wall - plastic, paper, tape (per LF) (\$52.51) -> (-)
Masking wall not specifically matched in insurance items.
- **BLUE** Floor protection - plastic and tape - 10 mil (\$17.61) -> (-)
Floor protection not specified in insurance items.
- **BLUE** Content Manipulation charge - per hour (\$68.65) -> (-)
Content manipulation charge is not explicitly matched.
- **BLUE** Baseboard, drywall, insulation and ceramic tile floor... (-) -> (-)
Documentation of item removal not typically matched with procedure items.
- **BLUE** Baseboard, drywall and ceramic tile flooring removed ... (-) -> (-)
Documentation of item removal not typically matched with procedure items.
- **BLUE** Baseboard and drywall removed during mitigation (-) -> (-)
Documentation of item removal not typically matched with procedure items.
- **BLUE** Door jamb removed during mitigation (-) -> (-)
Documentation of item removal not typically matched with procedure items.
- **GREEN** 1/2" - drywall per LF - up to 2' tall (\$384.73) -> 1/2" - drywall per LF - up to 2' tall (\$381.05)
Both items describe 1/2" drywall replacement per LF up to 2' tall.
- **GREEN** Door opening (jamb & casing) - 32"to36"wide - paint g... (\$227.44) -> Door opening (jamb & casing) - 32"to36"wide -... (\$227.3)
- **GREEN** Interior door - Reset - slab only (\$16.53) -> Interior door - Reset - slab only (\$16.51)
Both describe resetting a door slab.
- **GREEN** Washer/Washing machine - Remove & reset (\$71.65) -> Detach & Reset Washer/Washing Machine - Front... (\$71.64)
Both involve removal and resetting of washer/washing machine.
- **GREEN** Dryer - Remove & reset (\$55.24) -> Detach & Reset Dryer - Electric (\$55.23)
Both involve removal and resetting of dryer.
- **ORANGE** Texture drywall - light hand texture (\$93.61) -> Texture drywall - light hand texture (\$147.79)
Both items describe texturing drywall with a light hand texture.
- **ORANGE** Seal/prime (1 coat) then paint (2 coats) the walls (\$479.12) -> Paint the walls and ceiling - one coat (\$276.74)
Both items involve sealing and painting, but the insurance item specifies one coat.
- **ORANGE** Concrete grinding (\$171.59) -> Floor leveling cement - Average (\$118.10)
Concrete grinding is related to floor leveling cement as both involve preparing the floor surface.
- **ORANGE** Tile floor covering (\$515.72) -> Tile floor covering (\$502.13)
Both items involve tile floor covering.
- **ORANGE** Baseboard - 3 1/4" (\$122.04) -> Baseboard - 3 1/4" MDF w/profile (\$118.03)
Both items describe installing baseboard - 3 1/4 inch.
- **ORANGE** Seal (1 coat) & paint (1 coat) baseboard (\$62.34) -> Paint baseboard - two coats (For replace base... (\$59.59)
Both items involve painting the baseboard; Contractor item includes sealing.
- **ORANGE** Seal & paint door/window trim & jamb - (per side) (\$104.76) -> Paint door or window opening - 2 coats (per s... (\$52.08)
Both involve sealing and painting door/window trim & jamb, but details vary.
- **ORANGE** Paint door slab only - 2 coats (per side) (\$123.09) -> Paint door slab only - 2 coats (per side) (\$61.26)
Both involve painting the door slab 2 coats per side.
- **ORANGE** Final cleaning - construction - Residential (\$18.08) -> Final cleaning - construction - Residential (\$17.63)
Both describe final cleaning for residential construction.

Room-by-room detail

run_id: df62a8dd-316a-4068-bfc7-6d9c5b18edb3

green: 7 orange: 34 blue: 122

A total (matched): \$8,170.69 B total (matched): \$9,988.78

Living Room ↔ Living Room

status | A description (A\$) -> B description (B\$) [why]

- **BLUE** 1/2" - drywall per LF - up to 2' tall (\$18.12) -> (-)
No insurance item describes hanging or installing drywall.
- **BLUE** Seal/prime (1 coat) then paint (2 coats) the walls (\$1,035.30) -> (-)
No insurance item specifically covers painting walls. Focus is elsewhere.
- **BLUE** Baseboard - 3 1/4" (\$5.75) -> (-)
No matching description for installing baseboards.
- **BLUE** Seal (1 coat) & paint (1 coat) baseboard (\$139.73) -> (-)
No mention of painting baseboards in insurance items.
- **BLUE** Mask wall - plastic, paper, tape (per LF) (\$120.92) -> (-)
Masking not explicitly covered in the insurance items.
- **BLUE** Floor protection - plastic and tape - 10 mil (\$26.07) -> (-)
Floor protection not explicitly covered by insurance items.
- **BLUE** Window drapery - hardware - Detach & reset (\$126.91) -> (-)
Insurance does not mention window drapery.
- **BLUE** Content Manipulation charge - per hour (\$137.30) -> (-)
No explicit content manipulation charge except for combined move/reset.
- **BLUE** Final cleaning - construction - Residential (\$134.20) -> (-)
Final cleaning not explicitly mentioned in insurance items.
- **ORANGE** R&R Carpet pad (\$282.98) -> Carpet pad - per specs from independent pad a... (\$12.39)
R&R Carpet pad aligns well with carpet pad specs.
- **ORANGE** Remove Carpet (\$100.53) -> Remove Carpet (Some carpet and pad was remove... (\$115.56)
Direct match to remove carpet.
- **ORANGE** Carpet - Carpet is continuous with Hallway - 15% wast... (\$1,589.84) -> Carpet - per specs from independent carpet an... (\$2,2...
Installation of carpet aligns with specs from independent carpet analysis.
- **ORANGE** Content Manipulation (Bid Item) - Bid item to remove ... (\$0.00) -> Contents - move out then reset - Large room (... (\$151.10)
Piano removal/reset matched by content moving description.

Main Level ↔ Main Level

status | A description (A\$) -> B description (B\$) [why]

- **BLUE** Residential Supervision / Project Management - per hour (\$1,734.96) -> (-)
No matching insurance item for supervision/project management hourly work.
- **BLUE** Megohmmeter check electrical circuits - average resid... (\$1,168.65) -> (-)
Megohmmeter checks for electrical circuits have no corresponding insurance item.
- **BLUE** Respirator - Half face - multi-purpose resp. (per day) (\$4.00) -> (-)
Respirator equipment rental not matched with any listed insurance items.
- **BLUE** Respirator cartridge - HEPA only (per pair) (\$43.95) -> (-)
No insurance item relates to respirator cartridge supplies.
- **BLUE** Add for HEPA filter (for canister/backpack vacuums) (\$115.11) -> (-)
Additional HEPA filter not found as a match in insurance item list.

Stair Closet ↔ Stair Closet

status | A description (A\$) -> B description (B\$) [why]

- **BLUE** 1/2" - drywall per LF - up to 2' tall (\$72.36) -> (-)
No direct match for drywall per LF scope in items_b.
- **BLUE** Texture drywall - light hand texture (\$17.62) -> (-)
No direct match for drywall texturing scope in items_b.
- **BLUE** Seal/prime (1 coat) then paint (2 coats) the walls (\$307.34) -> (-)
Painting walls not covered directly by any item in items_b.
- **BLUE** Baseboard - 3 1/4" (\$22.95) -> (-)
Baseboard installation not represented in items_b.
- **BLUE** Seal (1 coat) & paint (1 coat) baseboard (\$55.23) -> (-)
Baseboard seal and paint not specifically covered in items_b.

Room-by-room detail

run_id: df62a8dd-316a-4068-bfc7-6d9c5b18edb3

green: 7 orange: 34 blue: 122

A total (matched): \$8,170.69 B total (matched): \$9,988.78

- **BLUE** Door opening (jamb & casing) - 32" to 36" wide - pain... (\$227.44) -> (-)
Door opening work not matched by contents of items_b.
- **BLUE** Seal & paint door/window trim & jamb - (per side) (\$104.76) -> (-)
Door/window trim painting does not match any item in items_b.
- **BLUE** Door hinges (set of 3) and slab (\$35.92) -> (-)
Door hinges and slab work has no equivalent in items_b.
- **BLUE** On site door prep. for full mortised hinges - Labor only (\$122.73) -> (-)
Door prep labor only does not find match in items_b.
- **BLUE** Interior door - Reset - slab only (\$16.53) -> (-)
Interior door resetting does not match items_b.
- **BLUE** Paint door slab only - 2 coats (per side) (\$123.09) -> (-)
Painting door slab not covered by items_b.
- **BLUE** Mask wall - plastic, paper, tape (per LF) (\$49.33) -> (-)
Wall masking not represented in items_b.
- **BLUE** Floor protection - plastic and tape - 10 mil (\$11.63) -> (-)
Floor protection not covered by items_b.
- **BLUE** Final cleaning - construction - Residential (\$11.94) -> (-)
Final cleaning is not addressed by items_b.
- **ORANGE** Carpet pad (\$21.29) -> Carpet pad - per specs from independent pad a... (\$6.20)
Direct match for carpet pad.
- **ORANGE** Carpet (\$141.39) -> Carpet - per specs from independent carpet an... (\$270.51)
Direct match for carpet.
- **ORANGE** Content Manipulation charge - per hour (\$68.65) -> Contents - move out then reset - Small room (\$75.62)
Content manipulation aligns with contents move out/reset scope.